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County: EMERY (15)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

NIELSON CONSTRUCTION
PO BOX 620
825 NORTH LOOP ROAD
HUNTINGTON,UT 84528

Unit Price Amount

09/29/2010 Page 1 of 8
Bidder:

SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Unit Price Amount

10 - ROADWAY

Equal Opportunity Training00830001U1 1000 Hour 10.00 10,000.00 10.00 10,000.00 10.00 10,000.00

Mobilization0128500102 1 Lump 225,000.00 225,000.00 85,000.00 85,000.00 110,000.00 110,000.00

Public Information Services0131500103 1 Lump 15,000.00 15,000.00 1,500.00 1,500.00 1,500.00 1,500.00

Traffic Control0155400054 1 Lump 225,000.00 225,000.00 75,000.00 75,000.00 75,000.00 75,000.00

Check Dam (Fiber Roll)0157100255 2868 ft 4.90 14,053.20 2.50 7,170.00 4.25 12,189.00

Pipe-Inlet Barrier (Fiber Roll)01571002P6 635 ft 7.60 4,826.00 2.60 1,651.00 3.00 1,905.00

Dust Control and Watering0157200207 4053 1000 gal 6.10 24,723.30 10.00 40,530.00 25.00 101,325.00

Survey0172100108 1 Lump 45,000.00 45,000.00 29,000.00 29,000.00 26,000.00 26,000.00

Granular Borrow02056002P9 4500 cu yd 26.97 121,365.00 12.00 54,000.00 14.00 63,000.00

Geotextiles- Seperation (Plan Qua02075001P10 9615 sq yd 1.42 13,653.30 1.10 10,576.50 1.50 14,422.50

ntity)

Geogrid (Type II)02077000*11 40133 sq yd 4.00 160,532.00 2.50 100,332.50 3.00 120,399.00

Remove Guardrail02221007512 4507 ft 2.66 11,988.62 2.00 9,014.00 2.00 9,014.00

Remove Fence02221008013 862 ft 1.20 1,034.40 1.00 862.00 1.00 862.00

Remove Pipe Culvert02221009514 125 ft 11.55 1,443.75 10.00 1,250.00 10.00 1,250.00

Remove Culvert End Section02221010015 21 Each 110.71 2,324.91 50.00 1,050.00 100.00 2,100.00

Roadway Excavation (Plan Quantity02316002016 85940 cu yd 3.35 287,899.00 3.00 257,820.00 4.45 382,433.00

)

Roadway Excavation02316002P17 4500 cu yd 3.35 15,075.00 3.00 13,500.00 6.00 27,000.00

Small Ditch Excavation (Plan Quan02318001018 1404 cu yd 3.00 4,212.00 4.50 6,318.00 10.00 14,040.00

tity)

Surface Ditch02318002019 428 ft 5.78 2,473.84 2.00 856.00 3.00 1,284.00

Loose Riprap (Plan Quantity)02373001*20 2278 cu yd 32.95 75,060.10 35.00 79,730.00 55.00 125,290.00

Erosion Control Blanket (Plan Qua02376001P21 22453 sq yd 1.20 26,943.60 1.25 28,066.25 1.70 38,170.10

ntity)

Flexible Channel Liner02376002022 3130 sq yd 2.00 6,260.00 1.35 4,225.50 2.00 6,260.00

24 Inch Culvert, Metal Pipe, Clas02610117P23 210 ft 41.65 8,746.50 52.50 11,025.00 38.00 7,980.00

s C, Corrugated

30 Inch Culvert, Metal Pipe, Clas02610118P24 24 ft 54.07 1,297.68 60.00 1,440.00 48.00 1,152.00

s C, Corrugated

36 Inch Culvert, Metal Pipe, Clas02610119P25 46 ft 66.50 3,059.00 80.00 3,680.00 62.00 2,852.00

s C, Corrugated

Culvert End Section 24 inch02613004026 17 Each 275.00 4,675.00 300.00 5,100.00 250.00 4,250.00

Culvert End Section 30 inch02613005027 1 Each 375.00 375.00 430.00 430.00 350.00 350.00

Culvert End Section 36 inch02613006028 3 Each 500.00 1,500.00 450.00 1,350.00 500.00 1,500.00

Untreated Base Course (Plan Quant02721002029 27354 cu yd 12.75 348,763.50 18.50 506,049.00 20.00 547,080.00



DescriptionItem No.No. Qty Unit

Project No: F-0006(114)272
Project Name: US-6; MP 274 TO WOODSIDE
Desc of Construction: PASSING LANES
Estimate Completion date on or before 
County: EMERY (15)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

NIELSON CONSTRUCTION
PO BOX 620
825 NORTH LOOP ROAD
HUNTINGTON,UT 84528

Unit Price Amount

09/29/2010 Page 2 of 8
Bidder:

SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Unit Price Amount

ity)

HMA - 1/2 inch02741005030 15641 Ton 66.00 1,032,306.00 65.00 1,016,665.00 80.00 1,251,280.00

SMA- 1/2 INCH02744007*31 9895 Ton 85.00 841,075.00 88.00 870,760.00 82.00 811,390.00

Longitudinal Rumble Strip- Asphal02761002*32 70650 ft 0.20 14,130.00 0.15 10,597.50 0.11 7,771.50

t

Pavement Marking Paint02765002*33 1374 gal 25.00 34,350.00 21.50 29,541.00 34.00 46,716.00

Right-of-Way Fence, Type A  (Meta02822001034 806 ft 1.73 1,394.38 9.00 7,254.00 4.00 3,224.00

l Post)

W-Beam Guardrail Curved02841005635 56 ft 43.40 2,430.40 32.00 1,792.00 36.00 2,016.00

W-Beam Guardrail Anchor Type 102841009036 1 Each 836.69 836.69 800.00 800.00 675.00 675.00

W-Beam Guardrail 84 inch Steel Po02841009737 2576 ft 17.61 45,363.36 18.50 47,656.00 16.10 41,473.60

st

Delineator Type I02842001038 105 Each 28.60 3,003.00 43.00 4,515.00 40.00 4,200.00

Delineator - Culvert Marker02842003039 46 Each 32.35 1,488.10 43.00 1,978.00 42.00 1,932.00

Crash Cushion Type G02843003540 11 Each 2,514.00 27,654.00 2,500.00 27,500.00 2,300.00 25,300.00

Sign, Type A-102891002041 129 sq ft 29.80 3,844.20 36.50 4,708.50 70.00 9,030.00

Sign Type A-202891007542 145 sq ft 34.31 4,974.95 40.50 5,872.50 75.00 10,875.00

Remove Sign Less Than 20 Square F02891027043 8 Each 55.25 442.00 60.00 480.00 100.00 800.00

eet

Small Sign Tubular Steel Post Bas02891030044 1 Each 79.11 79.11 100.00 100.00 135.00 135.00

e (B1)

Slipbase Sign Base With Top Casti02891031545 18 Each 318.20 5,727.60 280.00 5,040.00 535.00 9,630.00

ng SLB-1 (B3)

Sign Post P202891036046 1 Each 73.48 73.48 130.00 130.00 100.00 100.00

Sign Post P402891037047 18 Each 187.98 3,383.64 200.00 3,600.00 230.00 4,140.00

Wood Fiber Mulch (Plan Quantity)02911001P48 16 Acre 822.00 13,152.00 905.00 14,480.00 870.00 13,920.00

Strip, Stockpile, and Spread Tops02912005049 138484 sq yd 0.40 55,393.60 0.50 69,242.00 0.60 83,090.40

oil (Plan Quantity)

Drill Seed (Plan Quantity)02922001P50 16 Acre 323.00 5,168.00 290.00 4,640.00 410.00 6,560.00

Broadcast Seed (Plan Quantity)02922003P51 6 Acre 403.00 2,418.00 500.00 3,000.00 610.00 3,660.00

Rotomilling - 1 1/2 Inch02961002552 63436 sq yd 0.67 42,502.12 0.96 60,898.56 2.00 126,872.00

Profile Rotomilling02963001053 9039 sq yd 0.80 7,231.20 1.50 13,558.50 2.00 18,078.00

                                                                                          Subtotal 3,810,705.53 3,551,334.31 4,191,476.10

20 - STRUCTURES E1E-1310

Granular Backfill Borrow (Plan Qu02056002554 215 cu yd 17.70 3,805.50 32.00 6,880.00 35.00 7,525.00

antity)

Preparing Existing Structure for 02221005*55 1 Lump 10,000.00 10,000.00 3,600.00 3,600.00 10,000.00 10,000.00
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Widening

Temporary Retaining Walls02229001*56 1 Lump 5,000.00 5,000.00 35,000.00 35,000.00 5,000.00 5,000.00

Reinforcing Steel - Coated (Plan 03211001057 37908 lb 1.75 66,339.00 0.85 32,221.80 1.00 37,908.00

Quantity)

Structural Concrete (Plan Quantit03310001P58 166 cu yd 300.00 49,800.00 430.00 71,380.00 400.00 66,400.00

y)

                                                                                          Subtotal 134,944.50 149,081.80 126,833.00

20 - STRUCTURES E1E-1312

Granular Backfill Borrow (Plan Qu02056002559 160 cu yd 17.70 2,832.00 32.00 5,120.00 35.00 5,600.00

antity)

Preparing Existing Structure for 02221005*60 1 Lump 10,000.00 10,000.00 3,000.00 3,000.00 9,000.00 9,000.00

Widening

Reinforcing Steel - Coated (Plan 03211001061 23176 lb 1.75 40,558.00 0.85 19,699.60 1.00 23,176.00

Quantity)

Structural Concrete (Plan Quantit03310001P62 107 cu yd 300.00 32,100.00 430.00 46,010.00 450.00 48,150.00

y)

                                                                                          Subtotal 85,490.00 73,829.60 85,926.00

20 - STRUCTURES H-2633

Granular Backfill Borrow (Plan Qu02056002563 47 cu yd 17.70 831.90 32.00 1,504.00 35.00 1,645.00

antity)

Preparing Existing Structure for 02221005*64 1 Lump 5,000.00 5,000.00 1,800.00 1,800.00 5,000.00 5,000.00

Widening

Structural Plate Pipe02610117265 38 ft 230.00 8,740.00 565.00 21,470.00 300.00 11,400.00

Reinforcing Steel - Coated (Plan 03211001066 2400 lb 1.75 4,200.00 0.85 2,040.00 1.10 2,640.00

Quantity)

Structural Concrete (Plan Quantit03310001P67 15 cu yd 300.00 4,500.00 520.00 7,800.00 600.00 9,000.00

y)

                                                                                          Subtotal 23,271.90 34,614.00 29,685.00

20 - STRUCTURES H-2634

Granular Backfill Borrow (Plan Qu02056002568 75 cu yd 17.70 1,327.50 32.00 2,400.00 35.00 2,625.00

antity)

Preparing Existing Structure for 02221005*69 1 Lump 5,000.00 5,000.00 1,800.00 1,800.00 5,000.00 5,000.00

Widening

Structural Plate Pipe02610117270 17 ft 240.00 4,080.00 690.00 11,730.00 320.00 5,440.00

Reinforcing Steel - Coated (Plan 03211001071 5090 lb 1.75 8,907.50 0.85 4,326.50 1.10 5,599.00

Quantity)

Structural Concrete (Plan Quantit03310001P72 27 cu yd 300.00 8,100.00 495.00 13,365.00 560.00 15,120.00
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y)

                                                                                          Subtotal 27,415.00 33,621.50 33,784.00

20 - STRUCTURES H-2635

Granular Backfill Borrow (Plan Qu02056002573 50 cu yd 17.70 885.00 32.00 1,600.00 35.00 1,750.00

antity)

Preparing Existing Structure for 02221005*74 1 Lump 5,000.00 5,000.00 1,800.00 1,800.00 5,000.00 5,000.00

Widening

Structural Plate Pipe02610117275 18 ft 260.00 4,680.00 690.00 12,420.00 350.00 6,300.00

Reinforcing Steel - Coated (Plan 03211001076 3274 lb 1.75 5,729.50 0.85 2,782.90 1.10 3,601.40

Quantity)

Structural Concrete (Plan Quantit03310001P77 17 cu yd 300.00 5,100.00 520.00 8,840.00 575.00 9,775.00

y)

                                                                                          Subtotal 21,394.50 27,442.90 26,426.40

180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*78 $1,270.00 Cal d 90 Cal d 114,300.00 105 Cal d 133,350.00 115 Cal d 146,050.00

Lane Rental00222000*79 1 Lump 10,000.00 10,000.00 25,000.00 25,000.00 40,000.00 40,000.00

                                                                                          Subtotal 124,300.00 158,350.00 186,050.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 124,300

4,103,221.43

4,227,521.43

3,869,924.11

158,350

4,028,274.11

94.31 %

186,050

4,680,180.50

109.53 %

4,494,130.50
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10 - ROADWAY

Equal Opportunity Training00830001U1 1000 Hour 10.00 10,000.00 10.00 10,000.00 10.00 10,000.00

Mobilization0128500102 1 Lump 225,000.00 225,000.00 452,600.00 452,600.00 477,298.84 477,298.84

Public Information Services0131500103 1 Lump 15,000.00 15,000.00 5,000.00 5,000.00 9,450.23 9,450.23

Traffic Control0155400054 1 Lump 225,000.00 225,000.00 174,918.93 174,918.93 117,193.41 117,193.41

Check Dam (Fiber Roll)0157100255 2868 ft 4.90 14,053.20 2.36 6,768.48 2.40 6,883.20

Pipe-Inlet Barrier (Fiber Roll)01571002P6 635 ft 7.60 4,826.00 2.47 1,568.45 2.51 1,593.85

Dust Control and Watering0157200207 4053 1000 gal 6.10 24,723.30 5.84 23,669.52 14.00 56,742.00

Survey0172100108 1 Lump 45,000.00 45,000.00 45,000.00 45,000.00 39,998.28 39,998.28

Granular Borrow02056002P9 4500 cu yd 26.97 121,365.00 14.04 63,180.00 22.35 100,575.00

Geotextiles- Seperation (Plan Qua02075001P10 9615 sq yd 1.42 13,653.30 1.46 14,037.90 1.24 11,922.60

ntity)

Geogrid (Type II)02077000*11 40133 sq yd 4.00 160,532.00 3.08 123,609.64 2.91 116,787.03

Remove Guardrail02221007512 4507 ft 2.66 11,988.62 1.94 8,743.58 2.02 9,104.14

Remove Fence02221008013 862 ft 1.20 1,034.40 0.97 836.14 0.96 827.52

Remove Pipe Culvert02221009514 125 ft 11.55 1,443.75 13.27 1,658.75 14.41 1,801.25

Remove Culvert End Section02221010015 21 Each 110.71 2,324.91 100.76 2,115.96 139.65 2,932.65

Roadway Excavation (Plan Quantity02316002016 85940 cu yd 3.35 287,899.00 5.25 451,185.00 4.85 416,809.00

)

Roadway Excavation02316002P17 4500 cu yd 3.35 15,075.00 5.82 26,190.00 11.17 50,265.00

Small Ditch Excavation (Plan Quan02318001018 1404 cu yd 3.00 4,212.00 4.39 6,163.56 4.61 6,472.44

tity)

Surface Ditch02318002019 428 ft 5.78 2,473.84 6.98 2,987.44 4.03 1,724.84

Loose Riprap (Plan Quantity)02373001*20 2278 cu yd 32.95 75,060.10 89.67 204,268.26 30.92 70,435.76

Erosion Control Blanket (Plan Qua02376001P21 22453 sq yd 1.20 26,943.60 1.53 34,353.09 1.22 27,392.66

ntity)

Flexible Channel Liner02376002022 3130 sq yd 2.00 6,260.00 1.85 5,790.50 1.29 4,037.70

24 Inch Culvert, Metal Pipe, Clas02610117P23 210 ft 41.65 8,746.50 67.51 14,177.10 131.01 27,512.10

s C, Corrugated

30 Inch Culvert, Metal Pipe, Clas02610118P24 24 ft 54.07 1,297.68 103.70 2,488.80 120.73 2,897.52

s C, Corrugated

36 Inch Culvert, Metal Pipe, Clas02610119P25 46 ft 66.50 3,059.00 77.64 3,571.44 179.55 8,259.30

s C, Corrugated

Culvert End Section 24 inch02613004026 17 Each 275.00 4,675.00 179.26 3,047.42 646.83 10,996.11

Culvert End Section 30 inch02613005027 1 Each 375.00 375.00 280.35 280.35 754.47 754.47

Culvert End Section 36 inch02613006028 3 Each 500.00 1,500.00 370.06 1,110.18 850.11 2,550.33

Untreated Base Course (Plan Quant02721002029 27354 cu yd 12.75 348,763.50 20.24 553,644.96 19.08 521,914.32
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ity)

HMA - 1/2 inch02741005030 15641 Ton 66.00 1,032,306.00 53.00 828,973.00 54.65 854,780.65

SMA- 1/2 INCH02744007*31 9895 Ton 85.00 841,075.00 71.00 702,545.00 91.63 906,678.85

Longitudinal Rumble Strip- Asphal02761002*32 70650 ft 0.20 14,130.00 0.23 16,249.50 0.09 6,358.50

t

Pavement Marking Paint02765002*33 1374 gal 25.00 34,350.00 21.48 29,513.52 22.61 31,066.14

Right-of-Way Fence, Type A  (Meta02822001034 806 ft 1.73 1,394.38 8.38 6,754.28 8.29 6,681.74

l Post)

W-Beam Guardrail Curved02841005635 56 ft 43.40 2,430.40 29.56 1,655.36 30.73 1,720.88

W-Beam Guardrail Anchor Type 102841009036 1 Each 836.69 836.69 740.25 740.25 769.58 769.58

W-Beam Guardrail 84 inch Steel Po02841009737 2576 ft 17.61 45,363.36 17.47 45,002.72 18.16 46,780.16

st

Delineator Type I02842001038 105 Each 28.60 3,003.00 33.86 3,555.30 26.58 2,790.90

Delineator - Culvert Marker02842003039 46 Each 32.35 1,488.10 37.12 1,707.52 27.52 1,265.92

Crash Cushion Type G02843003540 11 Each 2,514.00 27,654.00 2,875.57 31,631.27 2,592.58 28,518.38

Sign, Type A-102891002041 129 sq ft 29.80 3,844.20 28.35 3,657.15 29.63 3,822.27

Sign Type A-202891007542 145 sq ft 34.31 4,974.95 31.71 4,597.95 29.40 4,263.00

Remove Sign Less Than 20 Square F02891027043 8 Each 55.25 442.00 99.75 798.00 100.47 803.76

eet

Small Sign Tubular Steel Post Bas02891030044 1 Each 79.11 79.11 99.75 99.75 60.58 60.58

e (B1)

Slipbase Sign Base With Top Casti02891031545 18 Each 318.20 5,727.60 267.75 4,819.50 266.72 4,800.96

ng SLB-1 (B3)

Sign Post P202891036046 1 Each 73.48 73.48 122.85 122.85 90.11 90.11

Sign Post P402891037047 18 Each 187.98 3,383.64 183.75 3,307.50 207.78 3,740.04

Wood Fiber Mulch (Plan Quantity)02911001P48 16 Acre 822.00 13,152.00 1,110.38 17,766.08 877.77 14,044.32

Strip, Stockpile, and Spread Tops02912005049 138484 sq yd 0.40 55,393.60 0.59 81,705.56 0.70 96,938.80

oil (Plan Quantity)

Drill Seed (Plan Quantity)02922001P50 16 Acre 323.00 5,168.00 347.55 5,560.80 279.44 4,471.04

Broadcast Seed (Plan Quantity)02922003P51 6 Acre 403.00 2,418.00 438.90 2,633.40 482.08 2,892.48

Rotomilling - 1 1/2 Inch02961002552 63436 sq yd 0.67 42,502.12 1.19 75,488.84 0.65 41,233.40

Profile Rotomilling02963001053 9039 sq yd 0.80 7,231.20 1.24 11,208.36 1.07 9,671.73

                                                                                          Subtotal 3,810,705.53 4,123,058.91 4,189,375.74

20 - STRUCTURES E1E-1310

Granular Backfill Borrow (Plan Qu02056002554 215 cu yd 17.70 3,805.50 29.77 6,400.55 28.78 6,187.70

antity)

Preparing Existing Structure for 02221005*55 1 Lump 10,000.00 10,000.00 10,395.00 10,395.00 13,709.75 13,709.75
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Widening

Temporary Retaining Walls02229001*56 1 Lump 5,000.00 5,000.00 17,850.00 17,850.00 14,107.27 14,107.27

Reinforcing Steel - Coated (Plan 03211001057 37908 lb 1.75 66,339.00 1.05 39,803.40 0.96 36,391.68

Quantity)

Structural Concrete (Plan Quantit03310001P58 166 cu yd 300.00 49,800.00 514.09 85,338.94 414.18 68,753.88

y)

                                                                                          Subtotal 134,944.50 159,787.89 139,150.28

20 - STRUCTURES E1E-1312

Granular Backfill Borrow (Plan Qu02056002559 160 cu yd 17.70 2,832.00 30.53 4,884.80 163.28 26,124.80

antity)

Preparing Existing Structure for 02221005*60 1 Lump 10,000.00 10,000.00 9,345.00 9,345.00 13,709.75 13,709.75

Widening

Reinforcing Steel - Coated (Plan 03211001061 23176 lb 1.75 40,558.00 1.05 24,334.80 0.96 22,248.96

Quantity)

Structural Concrete (Plan Quantit03310001P62 107 cu yd 300.00 32,100.00 537.03 57,462.21 472.23 50,528.61

y)

                                                                                          Subtotal 85,490.00 96,026.81 112,612.12

20 - STRUCTURES H-2633

Granular Backfill Borrow (Plan Qu02056002563 47 cu yd 17.70 831.90 31.63 1,486.61 42.77 2,010.19

antity)

Preparing Existing Structure for 02221005*64 1 Lump 5,000.00 5,000.00 3,360.00 3,360.00 8,847.24 8,847.24

Widening

Structural Plate Pipe02610117265 38 ft 230.00 8,740.00 570.20 21,667.60 391.41 14,873.58

Reinforcing Steel - Coated (Plan 03211001066 2400 lb 1.75 4,200.00 1.05 2,520.00 1.04 2,496.00

Quantity)

Structural Concrete (Plan Quantit03310001P67 15 cu yd 300.00 4,500.00 514.50 7,717.50 614.02 9,210.30

y)

                                                                                          Subtotal 23,271.90 36,751.71 37,437.31

20 - STRUCTURES H-2634

Granular Backfill Borrow (Plan Qu02056002568 75 cu yd 17.70 1,327.50 30.74 2,305.50 31.90 2,392.50

antity)

Preparing Existing Structure for 02221005*69 1 Lump 5,000.00 5,000.00 5,355.00 5,355.00 11,223.67 11,223.67

Widening

Structural Plate Pipe02610117270 17 ft 240.00 4,080.00 941.66 16,008.22 742.60 12,624.20

Reinforcing Steel - Coated (Plan 03211001071 5090 lb 1.75 8,907.50 1.05 5,344.50 1.04 5,293.60

Quantity)

Structural Concrete (Plan Quantit03310001P72 27 cu yd 300.00 8,100.00 493.50 13,324.50 602.85 16,276.95



DescriptionItem No.No. Qty Unit

Project No: F-0006(114)272
Project Name: US-6; MP 274 TO WOODSIDE
Desc of Construction: PASSING LANES
Estimate Completion date on or before 
County: EMERY (15)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

AGGREGATE INDUSTRIES - SWR, INC. 
DBA FRE
1454 N. HILLFIELD ROAD
SUITE 3A
LAYTON,UT 84041

Unit Price Amount

09/29/2010 Page 8 of 8
Bidder:

W. W. CLYDE & CO
P.O. BOX 350
1375 NORTH MAIN STREET
SPRINGVILLE,UT 84663

Unit Price Amount

y)

                                                                                          Subtotal 27,415.00 42,337.72 47,810.92

20 - STRUCTURES H-2635

Granular Backfill Borrow (Plan Qu02056002573 50 cu yd 17.70 885.00 30.74 1,537.00 41.86 2,093.00

antity)

Preparing Existing Structure for 02221005*74 1 Lump 5,000.00 5,000.00 3,780.00 3,780.00 11,223.67 11,223.67

Widening

Structural Plate Pipe02610117275 18 ft 260.00 4,680.00 908.59 16,354.62 830.02 14,940.36

Reinforcing Steel - Coated (Plan 03211001076 3274 lb 1.75 5,729.50 1.05 3,437.70 1.04 3,404.96

Quantity)

Structural Concrete (Plan Quantit03310001P77 17 cu yd 300.00 5,100.00 504.00 8,568.00 614.02 10,438.34

y)

                                                                                          Subtotal 21,394.50 33,677.32 42,100.33

180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*78 $1,270.00 Cal d 90 Cal d 114,300.00 144 Cal d 182,880.00 91 Cal d 115,570.00

Lane Rental00222000*79 1 Lump 10,000.00 10,000.00 20,000.00 20,000.00 70,000.00 70,000.00

                                                                                          Subtotal 124,300.00 202,880.00 185,570.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 124,300

4,103,221.43

4,227,521.43

4,491,640.36

202,880

4,694,520.36

109.47 %

185,570

4,754,056.70

111.34 %

4,568,486.70


